

15 June 2026

CORRIGENDUM No. 1 to the TENDER DOSSIER

Ref: HR-BA-Me00474-PP01

Subject: Procurement of Specialised Firefighting Vehicles

Location: Europe (non-EU), Montenegro

SUPPLY CONTRACT NOTICE is modified as follows:

Instead of:

15. Period of implementation of tasks

The implementation period will last 150 calendar days for all lots, starting from the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance for each lot.

The implementation period will include delivery period of 120 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

16. Period of implementation of tasks

The implementation period will last 240 calendar days for all lots, starting from the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance for each lot.

The implementation period will include delivery period of 210 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Instead of:

19. Deadline for submission of tenders

The deadline for submission of tenders is 20th July 2026, 10:00 hrs Central European Time.

Any tender received by the Project partner (Ministry of Interior of Montenegro) after this deadline will not be considered.

Read as:

19. Deadline for submission of tenders

The deadline for submission of tenders is 17th August 2026, 10:00 hrs Central European Time.

Any tender received by the Project partner (Ministry of Interior of Montenegro) after this deadline will not be considered.

Instead of:

20. Tender opening session

Tender opening session will be conducted on 20th July 2026 in the premises of the Ministry of Interior of Montenegro, Directorate for Protection and Rescue, at the address Jovana Tomaševića bb (zgrada "Limenka"), 81000 Podgorica, Montenegro, starting at 10:30 hrs Central Europe Time.

Read as:

21. Tender opening session

Tender opening session will be conducted on 17th August 2026 in the premises of the Ministry of Interior of Montenegro, Directorate for Protection and Rescue, at the address Jovana Tomaševića bb (zgrada "Limenka"), 81000 Podgorica, Montenegro, starting at 10:30 hrs Central Europe Time.

All other terms and conditions of the Supply Contract Notice remain unchanged. The above modifications to the Supply Contract Notice are integral part of the document attached to this Corrigendum No. 1.

INEREP

INSTRUCTIONS TO TENDERERS is modified as follows:

Instead of:

- 1.1 The subject of the contract is the supply, delivery, unloading (where applicable), installation (where applicable), commissioning by the Contractor of the following goods:

Lot 1: Medium Technical Firefighting Vehicle

Item	Item name	Quantity
1.1	Medium Technical Firefighting Vehicle	1

Lot 02 – Command Vehicle

Item	Item name	Quantity
2.1	Command Vehicle	1

Lot 03 – Grapple Truck

Item	Item name	Quantity
3.1	Grapple Truck	1

Lot 04 – Small Off-road Pickup Vehicles

Item	Item name	Quantity
4.1	Small Off-road Pickup Vehicles	13

in four lots

at the National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro DDP¹.

The implementation period for all lots will last 150 days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance for each lot, in accordance with point 15 of the Contract notice.

Read as:

- 1.1 The subject of the contract is the supply, delivery, unloading (where applicable), installation (where applicable), commissioning by the Contractor of the following goods:

Lot 1: Medium Technical Firefighting Vehicle

Item	Item name	Quantity
1.1	Medium Technical Firefighting Vehicle	1

Lot 02 – Command Vehicle

Item	Item name	Quantity
2.1	Command Vehicle	1

Lot 03 – Grapple Truck

Item	Item name	Quantity
3.1	Grapple Truck	1

Lot 04 – Small Off-road Pickup Vehicles

Item	Item name	Quantity
4.1	Small Off-road Pickup Vehicles	13

in four lots

at the National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro DDP².

The implementation period for all lots will last 240 calendar days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance for each lot, in accordance with point 15 of the Contract notice.

¹ DDP (Delivered Duty Paid) — Incoterms 2020 International Chamber of Commerce <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>.

² DDP (Delivered Duty Paid) — Incoterms 2020 International Chamber of Commerce <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>.

INEREP

Instead of:

2. Timetable

	DATE	TIME*
Clarification meeting / site visit (if any)	Not applicable	Not applicable
Deadline for requesting clarifications from the Project partner	29 June 2026	15:00 hrs CET
Last date on which clarifications are issued by the Project partner	9 July 2026	-
Deadline for submission of tenders	20 July 2026	10:00 hrs CET
Tender opening session	20 July 2026	10:30 hrs CET
Notification of award to the successful tenderer	30 July 2026	-
Signature of the contract	14 August 2026	-

* All times are in the time zone of the country of the Project partner Provisional date

Read as:

2. Timetable

	DATE	TIME*
Clarification meeting / site visit (if any)	Not applicable	Not applicable
Deadline for requesting clarifications from the Project partner	27 July 2026	15:00 hrs CET
Last date on which clarifications are issued by the Project partner	6 August 2026	-
Deadline for submission of tenders	17 August 2026	10:00 hrs CET
Tender opening session	17 August 2026	10:30 hrs CET
Notification of award to the successful tenderer	28 August 2026	-
Signature of the contract	14 September 2026	-

* All times are in the time zone of the country of the Project partner Provisional date

Instead of:

- 10.3 All tenders must be received at the Ministry of Interior - Directorate for protection and rescue, Jovana Tomaševića bb (zgrada "Limenka"), 81000 Podgorica, Montenegro, before the deadline 20th July 2026, 10:00 hrs CET, by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by the Contracting Authority.

Read as:

- 10.3 All tenders must be received at the Ministry of Interior - Directorate for protection and rescue, Jovana Tomaševića bb (zgrada "Limenka"), 81000 Podgorica, Montenegro, before the deadline 17th August 2026, 10:00 hrs CET, by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by the Contracting Authority.

Instead of:

- 19.2 The tenders will be opened in public session on 20th July 2026, 10:30 hrs CET, at the Ministry of Interior of Montenegro, the Directorate for Protection and Rescue, Jovana Tomaševića bb (zgrada «Limenka», 81000 Podgorica, Montenegro, by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.

Read as:

- 19.2 The tenders will be opened in public session on 17th August 2026, 10:30 hrs CET, at the Ministry of Interior of Montenegro, the Directorate for Protection and Rescue, Jovana Tomaševića bb (zgrada «Limenka», 81000 Podgorica, Montenegro, by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.

All other terms and conditions of the Instruction to Tenderers remain unchanged. The above modifications to the Instruction to Tenderers are integral part of the document attached to this Corrigendum No. 1.

INEREP

DRAFT SUPPLY CONTRACT - Lot 1 is modified as follows:

Instead of:

- 1.1 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
1.1	Medium Technical Firefighting Vehicle	1

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 150 days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP¹. The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 120 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 1.1 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
1.1	Medium Technical Firefighting Vehicle	1

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 240 calendar days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP². The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 210 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Draft Supply Contract – Lot 1 remain unchanged. The above modifications to the Draft Supply Contract – Lot 1 are integral part of the document attached to this Corrigendum No. 1.

¹ DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

² DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

INEREP

DRAFT SUPPLY CONTRACT - Lot 2 is modified as follows:

Instead of:

- 1.1 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
2.1	Command Vehicle	1

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 150 days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP¹. The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 120 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 1.1 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
2.1	Command Vehicle	1

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 240 calendar days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP². The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 210 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Draft Supply Contract – Lot 2 remain unchanged. The above modifications to the Draft Supply Contract – Lot 2 are integral part of the document attached to this Corrigendum No. 1.

¹ DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

² DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

INEREP

DRAFT SUPPLY CONTRACT - Lot 3 is modified as follows:

Instead of:

- 1.1 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
3.1	Grapple Truck	1

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 150 days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP¹. The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 120 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 1.1 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
3.1	Grapple Truck	1

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 240 calendar days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP². The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 210 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Draft Supply Contract – Lot 3 remain unchanged. The above modifications to the Draft Supply Contract – Lot 3 are integral part of the document attached to this Corrigendum No. 1.

¹ DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

² DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

INEREP

DRAFT SUPPLY CONTRACT - Lot 4 is modified as follows:

Instead of:

- 1.2 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
4.1	Small Off-road Pickup Vehicleless	13

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 150 days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP¹. The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 120 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 1.2 The subject of the contract shall be the supply, delivery, unloading (where applicable), installation (where applicable), commissioning the following supplies:

Item	Item name	Quantity
4.1	Small Off-road Pickup Vehicleless	13

The place of acceptance of the supplies shall be National Training Centre, Bulevar Josipa Broza Tita, Podgorica, Montenegro, the time limits for delivery shall be 240 calendar days, starting for the contract signature date by the last party and ending on the day of issuance of the certificate of Provisional Acceptance, and the Incoterm applicable shall be DDP². The implementation period of tasks shall run from the contract signature date by the last party to date of issuing provisional acceptance. The implementation period will include delivery period of 210 calendar days for and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Draft Supply Contract – Lot 4 remain unchanged. The above modifications to the Draft Supply Contract – Lot 4 are integral part of the document attached to this Corrigendum No. 1.

¹ DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

² DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - <https://iccwbo.org/business-solutions/incoterms-rules/incoterms-2020/>

INEREP

SPECIAL CONDITIONS – Lot 1 is modified as follows:

Instead of:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	120 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	150 calendar days

Read as:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	210 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	240 calendar days

Instead of:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 150 calendar days.

The implementation period will include delivery period of 120 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 240 calendar days.

The implementation period will include delivery period of 210 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Special Conditions – Lot 1 remain unchanged. The above modifications to the Special Conditions – Lot 1 are integral part of the document attached to this Corrigendum No. 1.

INEREP

SPECIAL CONDITIONS – Lot 2 is modified as follows:

Instead of:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	120 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	150 calendar days

Read as:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	210 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	240 calendar days

Instead of:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 150 calendar days.

The implementation period will include delivery period of 120 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 240 calendar days.

The implementation period will include delivery period of 210 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Special Conditions – Lot 2 remain unchanged. The above modifications to the Special Conditions – Lot 2 are integral part of the document attached to this Corrigendum No. 1.

INEREP

SPECIAL CONDITIONS – Lot 3 is modified as follows:

Instead of:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	120 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	150 calendar days

Read as:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	210 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	240 calendar days

Instead of:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 150 calendar days.

The implementation period will include delivery period of 120 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 240 calendar days.

The implementation period will include delivery period of 210 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Special Conditions – Lot 3 remain unchanged. The above modifications to the Special Conditions – Lot 3 are integral part of the document attached to this Corrigendum No. 1.

INEREP

SPECIAL CONDITIONS – Lot 4 is modified as follows:

Instead of:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	120 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	150 calendar days

Read as:

- 13.2 Timetable for submission and approval of the programme of implementation of the tasks, with dates and deadlines:

Action	Deadline
Supply, delivery, unloading (where applicable), installation (where applicable), commissioning	210 calendar days from the contract signature date
Issuance of the Provisional Acceptance Certificate by Contracting Authority	30 calendar days from the notification of successfully implemented tasks issued by the Contractor
TOTAL IMPLEMENTATION PERIOD	240 calendar days

Instead of:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 150 calendar days.

The implementation period will include delivery period of 120 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

Read as:

- 19.1 The period of implementation of tasks starting from the contract signature date by the last party until the date of issuance of the Provisional Acceptance Certificate shall be 240 calendar days.

The implementation period will include delivery period of 210 calendar days for all lots and 30 days for the Contracting Authority to issue the certificate of provisional acceptance.

All other terms and conditions of the Special Conditions – Lot 4 remain unchanged. The above modifications to the Special Conditions – Lot 4 are integral part of the document attached to this Corrigendum No. 1.

INEREP

Please note:

Modified versions of the following documents are attached as annex to this Corrigendum:

- Supply Contract Notice
- Instruction to Tenderers
- Draft Supply Contract – Lot 1
- Draft Supply Contract – Lot 2
- Draft Supply Contract – Lot 3
- Draft Supply Contract – Lot 4
- Special Conditions – Lot 1
- Special Conditions – Lot 2
- Special Conditions – Lot 3
- Special Conditions – Lot 4

Tenderers are strictly requested, when preparing their tender, to refer to documents attached to this Corrigendum.

All other terms and conditions of the initial Tender Dossier published on 20th May 2026, which are not explicitly amended by this Corrigendum, remain unchanged and in full force.