

**VOLUME 4**  
**Schedule of Prices**

**Section 3**  
**Daywork Schedule**

**Schedule of Daywork and Provisional Sums**

No.	Item Description	Unit	Estimated Quantities	Rate per hour	Provisional sum (EUR)
<b>1.</b>	<b>Daywork</b>				
<b>1.1</b>	<b>Labour</b>				
<b>1.1.1</b>	Project manager	hours	40		-
<b>1.1.2</b>	Site manager	hours	40		-
<b>1.1.3</b>	Civil engineer	hours	40		-
<b>1.1.4</b>	Electrical engineer	hours	40		-
<b>1.1.5</b>	Surveyor	hours	20		-
<b>1.1.6</b>	Technician	hours	40		-
<b>1.1.7</b>	Working ganger	hours	80		-
<b>1.1.8</b>	Equipment operator	hours	60		-
<b>1.1.9</b>	Electrician	hours	60		-
<b>1.1.10</b>	Other skilled workers	hours	60		-
<b>1.1.11</b>	Labourer	hours	12		-
<b>1.1.12</b>	Driver	hours	40		-
<b>1.1.13</b>	CAD-operator	hours	40		-
	<b>Labour Subtotal (1.1.1 + ... + 1.1.13)</b>				-
<b>1.2</b>	<b>Equipment (with operator)</b>				
<b>1.2.1</b>	Mobile crane	hours	40		-
<b>1.2.2</b>	Dump truck 9 tonnes	hours	40		-
<b>1.2.3</b>	Van / pick-up truck, 2 tonnes	hours	80		-
<b>1.2.4</b>	Excavator	hours	40		-
<b>1.2.5</b>	Locomotive	hours	80		-
<b>1.1.6</b>	Generator set, 15 kVA	hours	40		-
	<b>Equipment Subtotal (1.2.1 + ... + 1.2.6)</b>				-
<b>1.3</b>	<b>Materials</b>				
<b>1.3.1</b>	Provisional sum of net price of Daywork materials	L. S.			
<b>1.3.2</b>	Percentage addition to Daywork materials	%	5%		-
	<b>Materials Subtotal (1.3.1 + 1.3.2)</b>				-
<b>TOTAL Dayworks Provisional Sum</b>					-