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Prilog zaštite na radu 
 
Radovi na objektu ne mogu početi prije dobijanja katastra postojećih podzemnih instalacija 
od nadležnih preduzeća (Elektrodistribucija, PTT, Vodovod), svih potrebnih saglasnosti i 
građevinske dozvole. 
 
Razbijanje regulisanih površina (beton,asfalt) vršiti na način koji obezbjeđuje okolne 
površineod nepotrebnih oštećenja. 
 
Sa posebnom pažnjom pristupiti iskopu rova na mjestima očekivanih ukrštanja, 
približavanja i paralelnog vođenja projektovanih vodova sa drugim podzemnim 
instalacijama. Na tim mjestima iskop rova vršiti ručno, bez upotrebe mehanizacije. 
 
Pri projektovanju saobraćajnica obavezno se pridržavati vremena i režima rada iz dobijene 
saglasnosti za isto. Obezbijediti zaštitu radnika od motornog saobraćaja, kao i zaštitu 
motornog saobraćaja od izvođenja radova (postavljanjem prepreka i natpisa za upozorenje 
vozača). 
  
Obezbijediti pješake od upada u iskopani rov, a na mjestima gdje se očekuje veća 
frekvencija pješaka omogućiti prelaz rova drvenim “mostovima” . 
 
Po završetku radova sve regulisane površine dovesti u prvobitno stanje. 
 
A) Opasnost od električne struje 
 
Električne instalacije jake struje, u određenim uslovima, mogu da prouzrokuju opasnost i 
štete kao posledice: 

- struje kratkog spoja, 
- struje preopterećenja, 
- nedozvoljenog pada napona, 
- slučajnog dodira djelova pod naponom, 
- pojave visokog napona dodira, 
- uticaj vlage, vode i prašine na elektro opremu, 
- uticaj instalacije na pojavu požara i eksplozije. 
 

Projektom su, a u cilju sprečavanja navedenih pojava, predviđene su sledeće mjere zaštite: 
 

1. Cjelokupna instalacija, zaštićena je od kratkih spojeva i preopterećenja 
odgovarajućim osiguračima. 

 
2. Cjelokupna instalacija je tako dimenzionisana da padovi napona, u 

normalnim uslovima, ne prelaze dozvoljene vrijednosti. U vanrednim 
uslovima zaštita će isključiti odgovarajuće strujno kolo. 

 
3. Sva oprema je tako dimenzionisana da je nemoguće slučajno dodirnuti 

djelove pod naponom a za zaštitu od pojave previsokog napona dodira u 
instalaciji je premijenjen sistem zaštitnog uzemljenja sa posebnim zaštitnim 
vodom, sistem TNS. Napomena: Po završenoj montaži, a prije puštanja 
instalacija pod napon obavezno izvršiti mjerenja: 
 otpor petlje, 



 efikasnost izjednačavanja potencijala (otpor između zaštitnog 
kontakta električne instalacije i metalnih djelova drugih instalacija ne 
smije preći vrijednost 2  u bilo kojoj prostoriji objekta), 

 otpora uzemljenja. 
 

U toku eksplatacije povremeno, a najkasnije svake druge godine, kontrolisati 
otpor petlje, efikasnost izjednačavanja potencijala i otpor uzemljenja. 
 

4. Električne instalacije, zaštićene su od uticaja vlage i prašine ispravnim 
izborom kablova i opreme u skladu sa uslovima koji vladaju na mjestu 
ugradnje. 

 
5. Objekat je, u slučaju požara ili eksplozije, koje bi mogle nastati usled dejstva 

električnih  instalacija zaštićen pravilnim izborom i dimenzionisanjem 
osigurača, prekidača i druge opreme. 

 
B) Nadzor 
 

1. U slučaju potrebe nadzorna služba može vršiti manje izmjene Projekta, u protivnom 
potrebna je saglasnost Investitora i projektanta. 

 
2. Sve izmjene odabranog projekta Izvođač može unijeti u Projekat, koga će poslije 

završetka radova predati Investitoru. 
 

3. Garantni rok za izvedene radove odredit će se Ugovorom o izvođenju. 
 
 
C) Uslovi za ispitivanje 
 

1. Rezultati mjerenja otporapetlje između provodnika međusobno, kao i između 
provodnika i zemlje, moraju se unositi u građevinski dnevnik. 

 
2. Struje greške u svakom pojedinačnom mjerenom dijelu instalacije u suvim i vlažnim 

prostorijama, ne smije biti veća od 1mA, odnosno otpor mora iznositi min 1.000 -a 
za svaki volt nazivnog napona ( za napon 380/220 V, otpor iznosi 380/220 k-a ). 

 
3. Projektom je obuhvaćena isporuka kompletnog materijala, transport, monterski i 

pripremno završni radovi. 
 

4. Za izvođenje nepredviđenih ili predviđenih radova potrebna je saglasnost 
Investitora. 

 
5. Puštanje instalacija u pogon, može se obaviti tek po obavljenom tehničkom prijemu i 

dobijanju dozvole za rad. 
 
 
 
 
 
 



3. Prilog mjera zaštite od požara 
 
Shodno čl.11 “Zakon o zaštiti i spašavanju“ (“Sl.list CG” broj 13/07) uz projektnu 
dokumentaciju za ovaj investicioni objekat prilaže se izvod mjera za zaštitu od požara. 
 
Predviđeni objekat je projektovan u duhu navedenih važećih propisa kao i drugih propisa, 
tehničkih preporuka i standarda kojima su obuhvaćene mjere za sigurnost objekta. 
 
Za mjere navedene zaštite se navodi: 

1. Sva oprema je tipska, izrađena od materijala otpornog na vatru, tj. od nezapaljivog 
materijala, čime se preventivno sprečava pojava požara. 

 
2. Trasa kablovskog voda je odabrana na licu mjesta, pri čemu je vođeno računa da što 

manje ugrožava postojeće objekte,kako je dato opisom u Projektu. 
 

3. Magistralna mreža i ogranci koji se napajaju preko ove mreže će biti zštićeni od 
kratkih spojeva i preoterećenja niskonaponskim visokoučinskim osiguračima. 

 
 
 

4. Zaštita od atmosferskih prenapona će biti postignuta, do zadovoljavajućeg stepena, 
izborom tipa mreže kao i ugradnjom odvodnika prenapona odgovarajućih 
karakteristika. 

 
5. Za ispravnost izvedenih radova, Izvođač garantuje 2 godine, računajući od dana 

tehničkog prijema objekta. Sve havarije i kvarove, koji bi se eventualno u tom 
periodu pojavili, bilo zbog upotrebe lošeg materijala ili nesolidne izrade, Izvođač 
mora otkloniti bez ikakve nadoknade. 

 
6. Po završetku radova, Izvođač treba da izvrši potrebnaispitivanja instalacija i pribavi 

odgovarajuće Ateste. 
 

4. Tehnički uslovi 
 
Ovi uslovi su sastavni dio Projekta i kao takvi obavezuju Investitora i Izvođača, da se pri 
izradi projektovanih instalacija, pored ostalog, pridržavaju i ovih uslova, jer oni sadrže 
mnoge elemente koji nijesu navedeni u tehničkom opisu i ostaom dijelu tektsta, a važni su 
za izvodjenje radova. Prema tome, pri izradi projektovanih instalacija, potrebno je 
pridržavati se dolje navedenog. 
 

1. Cjelokupna elektro instalacija ima se izvsti prema priloženim planovima, ovim 
uslovima i važećim JUS propisima za izvođenje električnim instalacijama jake I 
slabe struje, odnosno Pravilnika o tehničkim normativima za električne instalcije 
niskog napona (Sl.list SFRJ broj 53/88. 54/88 I 29/95). 

2. Prije početka radova, Izvođač je dužan da se detaljno upozna sa Elaboratom i da sve 
svoje primjedbe, ukoliko ih ima , blagovremeno dostavi Investotoru, odnosno 
nadzornom organu. 

3. Investitor je dužan da u toku cijele gradnje objekta obezbijedi stručan nadzor nad 
izvođenjem radova. 

 



4. Izvođač je dužan da se prije početka radova upozna na licu mjesta sa objektom, pa 
ako se konstatuje da su potrebne izvjesne izmjene, zbog građevinskih izmjena o 
tome obavijestiti nadzornog organa i od njega pribaviti potrebnu saglasnost za 
eventualne izmjene. 

5. Ukoliko se u toku izgradnje pojavi opravdana potreba za izvjesna odstupanja ili 
manje izmjene u Projektu, Izvođač je dužan da za svako odstupanje ili izmjene 
prethodno pribavi saglasnost nadzornog organa. Nadzorni organ će po potrebi 
upoznati i projektanta sa predloženom izmjenom i tražiti njegovu saglasnost. 

6. Na osnovu datog Elaborata, Izvođač će tek po pregledu i dobijanju saglasnosti od 
strane Nadzornog organa početi sa radom. 

7. Sav instalacioni materijal i oprema koji će se koristiti za izvođenje ovih 
instalacijamora odgovarati standardima i biti prvoklasnog kvaliteta. Materijali koji 
ne ispunjavaju ove uslove ne smiju se upotrebljavati. 

8. Kod izvođenja ovih radova, ima se voditi računa da se što manje štete već izvedeni 
radovi i postojeće konstrukcije. Isto tako, treba sprovoditi koordinaciju poslova, 
kako bise izbjegle međusobne smetnje pri radu različitih faza. 

9. Za vrijeme izvođenja radova, Izvođač je dužan da vodi ispravan građevinski 
dnevnik, sa svim podacima koje ovakav dnevnik predviđa, a svi zahtjevi i 
saopštenja, kako od strane Nadzornog organa, tako i od strane Izvođača, moraju se 
saopštiti preko dnevnika. 

10. Za ispravnost izvedenih radova, Izvođač garantuje 2 godine, računajući od dana 
tehničkog prijema objekta. Sve havarije i kvarove, koje bi se u ovom periodu 
pojavile, bilo zbog upotrebe lošeg materijala ili nesolidne izrade, Izvođač mora 
otkloniti bez ikakve nadoknade. 

11. Po završetku radova, Izvođač treba da izvrši potrebna ispitivanja instalacija i pribavi 
odgovarajue ateste. 

 
 
4.1. Opšte odredbe 

 
1. Uređaji i oprema za električnu instalaciju moraju biti podesni za rad instalacije pri 

nazivnom naponu električne instalacije. 
Električna oprema mora da podnese struje koje protiču u toku normalnog rada kao i 
u vanrednim okolnostima, u toku vremena koje dopuštaju karakteristike uređaja za 
zaštitu. 
Električna oprema, pri uključivanju i isključivanju, ne smije štetno da djeluje na 
drugu opremu. Oprema, uključjujući provodnike i kablove, mora se postaviti tako da 
se lako može provjeravati, održavati i prilaziti njenim priključcima i da se njom 
može rukovati. Prethodno važi i za opremu postavljenu u kućištu. 
 

2. Natpisne ploče i druga sredstva koja služe za raspoznavanje moraju se postaviti na 
rasklopne aparate radi označavanja njihove namjene. Upravljački elementi i elementi 
signalizacije moraju se postavljati na lako pristupačnim i vidljivim mjestima. 

 
3. Izolovani provodnici i kablovi moraju se položiti i označiti tako da se lako 

raspoznaju kod ispitivanja, popravke ili zamjene. Zaštitni provodnik (PE) ili zaštitno 
neutralni provodnik (PEN) označavaju se kombinacijom zelene i žute boje, a 
neutralni (N) svijetlo plavom bojom. Ove boje se ne smiju upotrebiti za bilo koje 
drugo označavanje. Označavanje se može vršiti i na kraju provodnika blizu spoja, 
pogotovo kada provodnici nijesu izolovani.  



4. Uređaj za zaštitu mora se postaviti i označiti tako da se lako raspozna njihovo 
pripadajuće strujno kolo. Uređaj za zaštitu se mora postaviti u rasklopni blok/ 
razvodnu tablu.  

 
5. Šeme, dijagrame ili tabele el. instalacije niskog napona moraju se postaviti na mjesta 

na kojima ima više strujnih krugova, tako da označavaju prirodu i sastav strujnih 
krugova i karakteristike za raspoznavanje uređaja za zaštitu, uključivanje i 
isključivanje, kao i mjesto njihovog postavljanja i izolacije. 

 
6. U rasklopnom bloku / tabli mora se postaviti i grupisati električna oprema iste vrste 

struje i napona.  
 
4.2. Električni razvod 
 

1. Spoj provodnika i druge električne opreme mora biti izveden tako da bude siguran i 
postavljen tako da dozvoljava mogućnost stalne provjere. Spoj mora biti osiguran 
sredstvima koji odgovaraju materijalu provodnika i njegovom presjeku. Spoj mora 
biti pristupačan poslije skidanja poklopca ili pregrade alatom , a pristup mora imati 
stepen zaštite najmanje IP 2X, prema JUS N.A5.070 . 

2. Izolovani provodnici i kablovi se ne smije nastavljatii u instalacionim cijevima i 
kanalima. Isti se mogu spajati u instalacionim kutijama, kablovskim spojnicama ili 
rasklopnim blokovima, a mjesta spajanja moraju se izolovati stepenom izolacije koji 
odgovara tipu el.razvoda. Izuzetno, u zidovima koji se montiraju od elemenata 
izlivenih od betona spajanje se može vršiti i u kutijama zidnjih priključnica, pod 
uslovom da dubina tih kutija dozvoljava smještaj spojeva istog strujnog kola. 

 
3. Međusobni spoj električne instalacije ili električnog razvoda sa el.opremom mora 

biti izveden tako da električni razvod ne bude izložen silama izvlačenja ili uvijanja. 
Ukoliko se dejstvo ne može izbjeći mora se predvidjeti sistem za rasterećenje. 

 
4. Spoj mora biti izveden tako da ne dođe do smanjenja presjeka ili oštećenja 

provodnika i izolacije. Na krajevima električnog razvoda, a posebno ulazima i 
izlazima, kao i na mjestima prodiranja el.razvoda kroz zidove i el.opremu, mora se 
izvršiti trajno zaptivanje.  

 
5. Ako se u blizini el.razvoda nalaze druge ne električne instalacije između njih se 

mora obezbijediti takav razmak da održavanje jedne instalacije ne ugrožava druge 
instalacije. Min dozvoljeni razmak inosi 30 mm. Ako se u blizini el.razvoda nalaze 
instalacije grijanja, cijevi sa toplim vazduhom ili dimnjak , el.razvod se mora 
izolovati toplotnom izolacijom ili ekranima ili se mora postaviti vantoplotnih uticaja. 

 
6. El.razvod se ne smije postaviti ispod neelektrične instalacije na kojoj je moguća 

kondenzacija vode il drugih tečnosti. El.razvod se ne smije postaviti u isti 
instalacioni kanal, cijev ili sl., sa drugim neelektričnim instalacijama, a ako se to ne 
može izbjeći mora se osigurati zaštita od indirektog dodira automatskih isključenjem 
napajanja ili primjenom izolacije za opremu klase II i mora se postaviti 
odgovarajuća zaštita od opasnih uticaja drugih instalacija. Metalni djelovi el.razvoda 
koji su izloženi kondenzaciji moraju biti zaštićeni od korozije spolja i iznutra i 
moraju imati obezbijeđen odvod kondenzata. 

 



7. Ako se el.razvod postavlja po zidu, najmanji dozvoljeni razmak između elemenata 
el.razvoda i zida je 5 mm. El.razvod nižeg napona se ne smije postavljati u isti 
omotač ili cijev, niti blizu el.razvoda čiji je napon viši osim ako ta dva razvoda 
postoji izlolaciona pregrada koja izdržava ispitni napon el.razvoda višeg napona. U 
istu instalacionu cijev ili kanal mogu se postaviti provodnici samo jednog strujnog 
kruga, osim provodnika upravljačkih i pomoćnih strujnih kola. 

 
8. El.razvod mora biti postavljen tako da u slučaju kvara ne ugrožava okolinu. 

Razvodne kutije za kablove ili provodnike koji se polažu pod malter moraju biti od 
izolacionog materijala ili od metala sa izolacionom postavom i uvodnicima od 
izolacionog materijala. Za pričvršćivanje el.razvoda se mogu upotrebijeti sredstva i 
primijeniti postupci koji ne izazivaju deformacije ili oštećenja izolacije, kao što su 
gipsanje, obujmice od izolacionog materijala prilagođene obliku i presjeku kabla, 
lijepljenje ili zakivanje ekserima sa podložnim pločicama od izolacionog materijala. 

 
9. Kablovi položeni neposredno pod malter i u zid moraju po cijeloj dužini biti 

pokriveni malterom min 4mm. Izuzetno, ne moraju biti pokriveni malterom ako su 
položeni u šupljinama tavanica ili zidova od betona ili sl.materijala koji ne gori niti 
pomaže gorenju.  

 
10. Kablovi i instalacioni provodnici položeni u instalacione cijevi u zidu ili kablovi 

položeni neposredno u malter i ispod maltera moraju se voditi i (ili) horizontalno 
tako da budu paralelni ivicama prostorije. Pri horizontalnom polaganju isti se vode 
na rastojanju od 30 cm do 110 cm od poda i 200 cm od poda do tavanice. Pri 
vertikalnom polaganju kablova i provodnika rastojanje od ivice prozora i vrata mora 
biti min 15 cm. Trase kablova koji napajaju učvršćene zagrijevače vode moraju se 
poklopiti sa osom zagrijevača. Koso polaganje kablova instalacionih provodnika je 
dozvoljeno u tavanicama ali ne i u zidovima. 

 
11. Polaganje kablova na zid dozvoljeno je ako kabal ima izolaciju od termoplastičnih 

masa sa ispunom i plaštom i ako se polažu na obujmice na zidu i ako je od poda do 
visine od 2 metra od poda dodatno mehanički zaštićen. Razvodne kutije i drugi 
pribor koji se postavlja na zid uz polaganje kablova , moraju imati zaptivne uvodnice 
i stepen zaštite , najmanje IP 5X utvrđen za vlažne prostorije , odnosno odgovarajući 
stepen zaštite utvrđen za druge prostorije. 

 
12. Kablovi bez ispune,k ao što su tipa PP/R smiju se polagati samo u suvim 

prostorijama, i to ispod maltera, a u šupljine tavanica i zidove od betona isl. 
negorivog materijala i bez pokrivanja malterom. Navedeni kablovi se ne smiju 
polagati u snopu, postavljati u instalacione kanale ni ispod gipsanokartonskih ploča 
bez obzira na način na koji se pričvršćuju i ne smiju se polagati na zapaljive 
materijale niti kada se pokrivaju malterom.  

 
 
4.3. Razvodna tabla 
 

1. Razvodne table zatvorenog ili hermetičkog tipa ugrađuju se na 1.7 metra od poda, a 
otvorene table na 2.5 metra od poda. Razvodni ormari u instalacijama moraju 
ispunjavati sledeće uslove: 
- spoljni izgled ormara ne smije narušavati zamisao projektanta enterijera; 



- moraju biti montirani ili u zidu ili slobodnostojeći ili na zid; 
- brojila moraju biti odvojena od ostale ugrađene opreme; 
- vrata moraju imati bravi sa ključem; 
- sve stezaljke na ugrađenoj opremi moraju biti pristupačne sa prednje strane. U 

normalnom radu sve stezaljke i djelovi opreme koji su pod naponom moraju biti 
zaštićeni od dodira. 

2. Djelovi pod naponom upravljačkog ili razvodnog bloka moraju biti udaljeni od 
kućišta 20 mm a manji razmak je dozvoljen samo ako se primijenjuju izolovane 
pregrade. 

 
 
4.4. Provjeravanje i ispitivanje 
 

1. Svaka el. instalacija tokom postavljanja ili kad je završena ali prije predaje 
korisniku, biti pregledana i ispitana. Prilikom provjeravanja i ispitivanja moraju se 
preduzimati mjere za bezbjednost lica i zaštitu od oštećenja el. i druge opreme. Ako 
se el. instalacija mijenja mora se isto provjeriti i ispitati da li je u sladu sa oderdbama 
Pravilnika. 

 
4.5. Opšte napomene i obaveze 
 

1. Pri izradi ovog Projekta su uvaženi svi zahtjevi važeših tehničkih propisa 
jugoslovenskih standarda kao i Zakona o zaštiti na radu (“Sl.list SRCG” broj 79/04). 

2. Elektro oprema i materijali predviđeni ovim projektom moraju odgovarati 
odgovarajućem JUS-u . 

 
3. Radna organizacija je dužna 8 dana prije početka izvođenja radova obavijestiti 

nadležni organ o početku radova. 
 

4. Radna organizacija je dužna da uradi sva propisana normativna akta iz oblasti zaštite 
na radu i da upozna radnike sa uslovima rada i izvorima štetnosti i opasnosti , kao i 
mjerama zaštite. 

 
5. Radna organizacija je dužna da utvrdi radna mjesta sa posebnim uslovima rada, 

ukoliko takva mjesta postoje.  
 

6. Svuda gdje to propisi zahtijevaju potrebno je postaviti vidno označene natpise  sa 
upozorenjeima na : 
- visinu napona, 
- namjena određene opreme, i  
- druga važna obavještenja. 

 
7. Pri intervencijama u TS , RT i instalacijama , stručno lice je dužno primijenjivati 

zaštitnu opremu i sredstva. 

 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.1.2. Uputstvo za upravljanje građevinskim 
otpadom, odnosno opasnim otpadom koji 
nastaje tokom građenja, korišćenja 
odnosno uklanjanjanja objekta, u skladu 
sa posebnim propisom 

 
 



Otpad koji nastaje pri izvođenju elektrotehničkih instalacija jake struje spada u 
neopasni čvrsti otpad i nema karakteristike opasnog otpada. 

Faze upravljanja ovim otpadom su transport i odlaganje čvrstog otpada, šta 
podrazumijeva sakupljane otpada u vozilo i transport na predviđenu lokaciju deponovanja 
gdje se vozilo prazni. 

Sakupljanje otpada jeste aktivnost sistematskog sakupljanja, razvrstavanja i/ili 
miješanja otpada radi transporta. Radovi predviđeni ovim projektom su isključivo propisane 
prirode klasičnog izvođenja građevinskih radova. Iskopani materijal će se sav odvoziti na 
deponiju. Djelovi materijala za ugradnju će se dovoziti na gradilište i ugrađivati. Nastali 
otpad, materijal kod pripremnih radova, ostatke ambalaže pojedinih elemenata koji se 
ugrađuju i slično, potrebno je pažljivo pokupiti i odvesti na za to predviđenu deponiju. Po 
završetku radova, cjelokupni korišćeni pojas gradilišta urediti i dovesti u prvobitno ispravno 
stanje, višak materijala vratiti u skladište. 

 
Mjere zaštite okoline 
 
Mjere zaštite okoline sastoje se, prije svega u izboru kvalitetnih materijala, njihovoj 

pravilnoj ugradnji te redovnom nadgledanju i održavanju predviđenih građevina. Osim toga 
sanacija gradilišta će se odnositi na uređenje okoline po završetku građenja. 

 
Mjere zaštite od požara 
 
Prilikom primjene mjera zaštite od požara pridržavati se Zakona o zaštiti i spašavanju 

(“Sl.list CG” broj 13/07, 05/08, 86/09, 32/11, 54/16). Tokom izvođenja projektovanih 
radova potrebno je tačno utvrditi položaj postojećih električnih instalacija. Posebnu pažnju 
obratiti na lako zapaljive materijale koji mogu izazvati požar na gradilištu (nafta, daske, 
grede, letve i slično). Takve materijale potrebno je držati udaljene od toplotnih izvora i 
skladištiti ih u odgovarajućim prostorima osiguranim od požara. 

 
Sanacija okoline 
 
Po završetku radova, cjelokupni korišćeni pojas gradilišta urediti i dovesti u 

prvobitno ispravno stanje, višak materijala vratiti u skladište, a otpadni materijal s gradilišta 
odvesti na odgovarajuću deponiju. Kolovozne i pješačke površine popraviti, a travnate 
površine isplanirati i zasijati travom te očistiti kolovozne kanale. Pri izvođenju radova, sve 
predviđene iskope u blizini postojećih instalacija treba izvršiti ručno pazeći da se ne oštete 
već postojeće instalacije i da se što manje ošteti korijenje. 

 
Prilog mjera zaštite od požara 
 
Predviđeni objekat je projektovan u duhu navedenih važećih propisa kao i drugih 

propisa, tehničkih preporuka i standarda kojima su obuhvaćene mjere za sigurnost objekta. 
 

 
 
 
 
 
 



M J E R E 
za sprečavanje proizvodnje otpada ili smanjenje količine otpada 

njegovog negativnog uticaja na životnu sredinu 
 
U cilju smanjenja količina generisanog otpada u poslovanju je potrebno primjenjivati 
savremene 
tehnologije, moguća ponovna upotreba sredstava (popravka) i drugo. 
 
Privremena skladišta moraju ispunjavati minimalne uslove gradnje, za svrhu skladištenja 
otpada, kao što su: 

 Nepropusne i otporne podne i zidne površine koje se lako čiste i dezinfikuju, 
 Opremljenost vodom i strujom, 
 Laka dostupnost skladišta za sakupljanje i unutrašnji transport, 
 Opremljenost sredstvima za pranje i dezinfekciju ruku, 
 Zaključano, kako bi se onemogućio pristup neovlašćenim licima, 
 Ograđeni objekat i dvorišni dio, 
 Dobro osvjetljena i provjetravana, 
 Stvoreni uslovi za odvojeno sakupljanje otpada i drugo, 
 Posude za tečni otpad treba da stoje u tankvanama koje prihvataju otpad u slučaju 

            akcidenta. 
 

1. Program obuke zaposlenih 
 

Upravljanje otpadom će biti efikasno ukoliko se primjenjuje kontinuirana obuka radnika i 
tehničkog osoblja radi ispunjavanja zahtijeva postavljenih u Planu za upravljanje otpadom. 
Glavni cilj obuke je da se poveća nivo svijesti o zdravlju, bezbjednosti na radu i problemima 
zaštite životne sredine. 
 

2. Zaštita i zdravlje na radu 
 

Zaštita i zdravlje na radu i bezbjednost radnika uključuju sljedeće: odgovarajuću obuku, 
zaštitnu odjeću i opremu, rad sa ispravnim sredstvima rada, djelotvoran program zaštite i 
zdravlja na radu. 
Zaposleni koji rukuju ovim otpadom imaju sledeću ličnu zaštitnu opremu: 
‐ Radne kombinezone, 
‐ Zaštitne naočare, 
‐ Zaštitna maska, 
‐ Rukavice za jednokratnu upotrebu, 
‐ Posebnu zaštitnu obuću. 
 

 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

1.1.3. TEHNIČKI OPIS 



TEHNIČKI OPIS 
 
 
1.1 Uvodne napomene 
 
Predmet ovoga Glavnog projekta je električna instalacija jake struje dogradnje objekta 
Doma zdravlja u Ulcinju. 
 
Predmet ovoga dijela projekta je: 
 

- napajanje objekta električnom energijom,  
- razvod instalacija u objektu, 
- instalacije osvjetljenja i opšte potrošnje u objektu, 
- instalacije spoljnjeg osvjetljenja, 
- instalacije izjednačenje potencijala u objektu,  
- instalacija uzemljenja, 
- instalacija zaštite od atmosferskih praženjenja. 

 
Projekat je urađen u skladu sa projektnim zadatkom i važećim normativima za 

projektovanje električnih instalacija. Isti je usaglašen sa arhitektonsko-građevinskim 
projektom, a sa projektantom arhitekture je usaglašen položaj razvodnih tabli i usponskih 
vodova. 

 
1.2     Glavni napojni (priključni) kabal 
 
 

Predmet ovog projekta će biti priključak od postojeće TS 10/0,4 kV Dom Zdravlja 
sa izborom i provjerom presjeka kablova do Glavne razvodne table i do uređaja magnetne 
rezonance, skenera i rentgena. Za priključak glavnog napojnog kabla za RT predviđen je 
kabal PP 00-A 4x50mm2. Od TS do uređaja magnetne rezonance i do skenera su 
predviđeni kablovi PP 00-A 4 x 150 mm2. Od TS do uređaja za rentgensko snimanje je 
previđen kabal PP 00-A 4 x 50 mm2.  Kablovi se polažu u rovu. 

 
Mjerenje električne energije će se obavljati preko postojeće mjerne ćelije. 
 
Kao glavna napojna tačka odakle se vrši razvod električne instalacije u objektu 

predviđena je razvodna tabla RT za opšte potrošače i rasvjetu, kako je dato na planovima u 
Prilogu. 

 
Sve metalne mase u ormaru treba da su preko P/F 4mm2 (žuto-zelena boja) 

provodnika priključeni na sabirnicu za uzemljenje u okviru ormara. Sabirnice za faze se u 
okviru ormara označavaju oznakama L1, L2 i L3, sabirnice za nulu se označavaju sa N, 
dok se sabirnica za uzemljenje označava sa PE. Kod ožičenja neutralni vodovi moraju biti 
plave boje, a zaštitni žuto-zelene boje. 

 
 
 
 
 



1.3. Način polaganja kablova i provodnika 
 

Svaka dionica napojnih kablova između tabli treba da bude isporučena i montirana u 
cjelini, odnosno nije dozvoljeno prekidanje i nastavljanje napojnih kablova. 

Na početku i na kraju kablovskog voda između ormara postaviti kablovske 
(aluminijumske) tablice sa naznakom tipa, presjeka i napona kabla i sa imenom razvodnog 
ormara na kojem se nalazi drugi kraj kabla. 

 
Provodnici od tabli do potrošača (svetiljki, utičnica, ...) polažu na sljedeći način: 
 - na zidovima pod malter,  
 - ispod spuštenog plafona na obujmicama (međusobno odstojanje obujmica 0,3m, 

učvršćivanje obujmice na plafon je vijcima), 
-  u podu provodnici se polažu kroz krute PVC cijevi.  
 
Spajanje svih provodnika mora se izvoditi u razvodnim kutijama koje su ugradne 

(poklopac u ravni sa zidom).  
 
Provodnici koji se koriste su sa izolacijom tipa N2XH odgovarajućeg broja žila. Presjeci 

i broj žila provodnika za napajanje: 
- rasvjetnih tijela su 3x1,5mm2, 
- monofaznih potrošača 3x2,5mm2, 
- trofaznih potrošača 5x2,5mm2. 
 

1.4. Opšta potrošnja 
 
 

Utičnice u objektu su monofazne kao i priključnice u OG izvedbi. Ugrađuju se na 
visini označenoj na crtežima. 

Predviđen je i izvjestan broj izvoda za potrošače koji zahtijevaju direktan priključak 
(VRV sistem, bojler, multi split, senzor vrata...).  

Instalacija se izvodi provodnikom N2XH 3x2,5 mm2 i N2XH 5x2,5 mm2, položenim 
pod malter. 

Pri polaganju provodnika paralelno sa cijevima drugih instalacija (topla i hladna 
voda), razmak između istih mora da iznosi najmanje 5 cm, a pri ukrštanju najmanje 3 cm.  

Napominjemo da od Investitora nijesu dobijene informacije vezane za projekat 
termotehnike, tako da su na ravnom krovu ostavljena dva izvoda – jedan za multi split i 
drugi za VRV sistem 

 

1.5. Osvjetljenje u objektu  
 
Provodnici za napajanje svjetiljki su N2XH 2,3,4x1,5 mm2, a polaganje je pod 

malter, i po spuštenom plafonu. 
Položaj svjetiljki je vidljiv na crtežima. Izbor svjetiljki izvršiće projektant enterijera, 

dok će se ovim projektom dati prijedlog rasvjete. 
Uključenje svjetiljki je lokalno sa prekidačima. Prekidači se postavljaju na visini 1,1 

m od kote gotovog poda. 
  



1.6.  Instalacija izjednačenja potencijala 
 

U skladu sa Tehničkim propisima za izvođenje elektroinstalacija predviđena je i 
instalacija za izjednačenje potencijala u objektu. 

Izjednačenje potencijala će se izvriti u razvodnim tablama na sabirnicama.  
Od svih metalnih masa u objektu do zaštitne sabirnice pripadajuće razvodne table u 

cijevi Ø13 mm postaviti provodnik P/F 1x6 mm2, i izvršiti povezivanje. 
Za uzemljenje metalnih masa izvesti provodnikom P/F 1x16 mm2 preko zavrtnja sa 

kablovskom stopicom i maticom M10. Isti izvod je potrebno iskoristiti da se izvrši 
uzemljenje metalne konstrukcije (gelendera) varenjem trake Fe/Zn 25x4 mm i spojem na 
zajednički uzemljivač.  
 
 
 
1.7. Instalacija gromobrana i uzemljenja 
 
 
U skladu sa JUS IEC 1024-1 t.2.3.2., za uzemljenje predviđen je temeljni uzemljivač 
objekta zajednički za sve instalacije u objektu prema JUS N.B2.754. 
 
Temeljni uzemljivač je predviđen od pocinčane trake Fe-Zn 25x4mm položene u temelju 
objekta, prema planu u prilogu. Traka se ugrađuje u sloj betona tako da između 
uzemljivača i tla ovaj sloj bude debljine najmanje 10cm, što se obezbeđuje posebnim 
nosačima trake, ili polaganjem uzemljivača pri vrhu temeljne čelične konstrukcije. 
Prilikom polaganja traku zavariti za armaturu u temelju na svaka (1-2) metra dužna.  
 
Pri ugradnji trake potrebno izvesti priključke za: 
- vezu sa trakom položenom uz napojni kabal, 
- vezu za glavnu sabirnicu za uzemljenje, 
- vezu na oluke ukoliko su metalni. 
 
Elementi za uzemljenje, kao i njihov način postavljanja i povezivanja defmisani su 
standardima i tehničkim propisima. 
Otpor rasprostiranja uzemljivača je proporcionalan odnosu specifičnog otpora tla (ρ) i 
koeficijentu koji zavisi od vrste uzemljivača, njegovih dimenzija i dubini ukopavanja. 
 
NAPOMENA:  

TEMELJNI UZEMLJIVAČ SE POSTAVLJA U SKLOPU GRAĐEVINSKIH RADOVA PRI 
IZGRADNJI OBJEKTA.  

 
Kao glavni priključak za uzemljenje u projektovanom objektu je predviđena 
jednopotencijalna (JS ) bakarna sabirnica u priključno mjernim ormarima na koju će se 
povezati: 
- zaštitna sabirnica u GRT provodnikom PP 00 1x16mm2, 
- veza sa temeljnim uzemljivačem sa trakom Fe/Zn 25 x 4 mm, 
- metalni gelenderi na stepeništu, 
- i sve ostale metalne mase. 
 
 
 



Međusobno spajanje traka izvesti ukrsnim komadima traka traka.JUS N.B4.936. 
Kompletan sklop uzemljenja je predviđen u skladu važećih Tehničkih propisa i isti tako i 
izvesti. 

a. Procjena potrebe postavljanja gromobranske instalacije 
 
Procjena neophodnosti postavljanja gromobranske instalacije urađena je u prema  
jugoslovenskom standardu za gromobranske instalacije JUS IEC-1024-1. 
 
Predmetni objekat prema navedenom standardu može se klasfikovati kao uobičajeni 
objekat, kod koga mogu nastati kao posledice udara groma štete na električnim 
instalacijama, sa posledicom nastajanja panike, ispad alarmnih sistema požara, gubitak 
komunikacija, ispad računarskih sistema sa gubitkom podataka. 
 
Prema JUS N.B4.803, objekat se nalazi u regiji sa 52 grmljavinska dana u godini, tj 
Td=52. 
 
Gustina atmosferskog pražnjenja u tle je : 
 
Ng= 0,04  x Td1.25    (br.udara /km god) 
 
Ng=  0,04 x  521.25        = 5,586 (br.udara/km2 / god.) 
 
Vjerovatnoća direktnog udara groma koji prouzrokuju štetu u objekat se opisuje sa: 
 
Nd= Ng x Ae , gdje je Ae ekvivalenta prihvatna površina objekta. 
 
Za ekvivaletnu prihvatnu površina objekta mora se uzeti prihvatna površina cjelokupnog 
objekta. Prihvatna površina računa se po obrascu: 
 
 
Ae = A x B + 6 x h x ( A + B )+ 9 x3.14 x h2      
 
Ae = 1.487,46 m2 ; 
 
 
Učestalnost direktnih udara groma u objekata je: 
 
Nd= Ng x Ae = 5,586 br.udara/km2 / god x 1,48746 m2  

 

Nd=0.008 br.udara/god 
 
U skladu sa klasom objekta i načinom približnog proračuna iz priloga B JUS IEC-1024-1 
usvajamo učestalnost udara groma Nc . 
 
Za koeficijenat tipa konstrukcije objekta C1 prema tabeli B1I C1=1; 
Za koeficijenat sadržaja objekta C2 prema tabeli B2 C2 =1; 
Za koeficijenat namjene objekta C3 prema tabeli B3 C3 =1; 
Za koef. posledice udara groma u objekt C4 prema tabeli B4 C4 =1. 
 



Ukupni koefcijenat: 
C=C1 x  C2 x  C3 x  C4=1  
 
Usvojena učestalnost udara groma : 

003.0
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Zaključak: Kako je Nd>Nc to je potrebno postaviti gromobransku zaštitu na objekat . 
 
Zahtijevana efikasnost gromobranske zaštite je: 
 

1 0.64C

d

N
NE     

 
Kako je prema prema JUS. NB.4.801: 
 
0 < E ≤ 0,80 
 
to se usvaja gromobranska zaštita IV nivoa gromobranske zaštite sa rastojanjem 
pražnjenja od R=60 m i tjemenom vrijednošću prve povratne struje pražnjenja od 14,7 
kA, te prema ovom nivou zaštite dimenzionišemo zaštitnu instalaciju, koja se sastoji od 
spoljašnje i unutrašnje gromobranske instalacije. 
 

Prva struja povratnog 
pražnjenja I (kA) 

Rastojanje 
pražnjenja (m) 

Računska efikasnost 
Er 

Odgovarajući 
nivo zaštite 

2,8 20 0,95 < E ≤ 0,98 Nivo I 
5,2 30 0,90 < E ≤ 0,95 Nivo II 
9,5 45 0,80 < E ≤ 0,90 Nivo III 

14,7 60 0 < E ≤ 0,80 Nivo IV 
 
b. Spoljašnja gromobranska instalacija 
 
Spoljašnja gromobranska instalacija prihvata i odvodi u zemlju energiju atmosferskog 
pražnjenja, a unutrašnja gromobranska instalacija smanjuje opasna dejstva 
atmosferskih pražnjenja u unutrašnjosti štićenog prostora. 
Obzirom na namjenu i položaj objekta u odnosu na okruženje za zaštitu je projektovana 
neizolovana.  
 
Spoljašnja gromobranska instalacija klase "IV"-og nivoa zaštite, u skladu sa članom 6. 
Pravilnika i JUS 1EC -1024-1-1 . 
 
Efikasnost gromobranske instalacije ovog nivoa zaštite 0 < E ≤ 0,80. 
 
Spoljašnja gromobranska instalacija se sastoji od : 

- Prihvatnog sistema 
- Sistema spusnih provodnika 
- Sistema uzemljenja 

 



* Prihvatni sistem 
 
Prihvatni sistem (hvataljka) čini traka Fe/Zn 20x3mm postavljene po krovu u obliku 
mreže provodnika, sa prirodnim prihvatnim sistemom koga čini limena obšivka betonskog 
horiznotalnog oluka (pod uslovom da debljina lima bude veća od 0,5 mm). 
 
Za odabrani IV nivo zaštite, predviđeno je postavljanje mreže provodnika prihvatnog 
sistema sa širinom okaca manjom od 20 m. Kako je mreža nepravilnog oblika, ista 
zadovoljava kriterijum da je dužina najduže stranice poligona mreže provodnika 
prihvatnog sistema, manja od dvostruke propisanje širine okaca, a najmanja strana manja 
od propisane širine okaca. 
 
Treba obratiti pažnju na međusobno spajane prihvatnog sistema sa spusnim 
provodnicima koja moraju biti izvedeni vijčanim stezanjem ili zavarivanjem kako je to 
dato na crtežu u prilogu dokumetacije. Sve metalne mase na krovu povezati na prihvatni 
sistem objekta.  
 
Na ventilacionim otvorima, dimljacima i na krajevima isturenih djelova krova 
prihvatni sistem je u vidu trake, šiljka ili prstena po obodu ventilacionih otvora sa 
vezom na prihvatni sistem kako je dato na planovima i nacrtima za izvođenje 
gromobranske instalacije na krovu. 
 
Na planu u prilogu je dat plan postavljanja prihvatnog sistema na krovu objekta sa 
potrebnim podacima. 
 
Prihvatni sistem je povezan na sistem spusnih provodnika (odvoda) što je u skladu sa 
JUS IEC-1024-1 . 
 
*Sistem spusnih provodnika 
 
Da bi se smanjile opasnosti od pojave opasnih preskoka predviđeni su spusni 
provodnici, sa srednjim odstojanjem između njih manjim od 25 m, a u skladu sa JUS 
IEC1024-1, odnosno u skladu sa odabranim nivoom klase zaštite. Raspored spusnih 
provodnika je dat na planu u prilogu projekta. 
 
Kao spusni provodnici predviđena je čelična traka Fe/Zn 20x3 mm postavljena kroz 
stubove objekta. Traka se povezuje za čeličnu armaturu stubova, vezivanjem žicom, koji 
se mogu smatrati kao prirodni "spusni provodnici" sa napomenom da se mora 
obezbijediti trajno električna neprekidnost shodno JUS IEC 1024-1 tač. 2.4.2. 
 
Spusne provodnike treba postaviti pravolinijski i vertikalno, sledeći najkraći i najdirektniji 
put do zemlje, kako je dato nacrtom u prilogu projekta. Ne smiju se stvarati otvorene 
petlje. 
 
Veza na sistem uzemljenja (temeljni uzemljivač) izvesti zavarivanjem ili pomoću ukrsnog 
komada traka-žica tipa NGO 51 JUS.N.B4 935 dimenzija 58x58 mm. 
 
 
 
 



*Sistem uzemljenja 
 
U skladu sa JUS IEC 1024-1 tačka 2.3.2., za uzemljenje sistema gromobranske instalacije 
predviđen je temeljni uzemljivač objekta kao zajednički za sve instalacije u objektu 
prema JUS N.B2.754, koji, istovremeno odgovara savremenim zahtjevima zaštite od 
atmosferskih uticaja. 
Temeljni uzemljivač je predviđen od pocinčane trake Fe/Zn 25x4mm položene u temelju 
objekta, prema planu u prilogu. Prilikom polaganja traku povezati žicom za armaturu u 
temelju na svaka (1-2) metra dužna. Traku postaviti u betonu na 10 cm od dna temelja. 
Međusobno nastavljane i spajanje trake izvesti ukrsnim komadom traka-traka 
JUS.N.B4.936/II dimenzija 58 x 58 mm. 
Zahtjevi tehničkih propisa a u skladu sa JUS IEC 1024-1 tačka 2.3.3.2 u pogledu 
minimalne dužine u funkciji nivoa zaštite u ovako integrisanom uzemljivaču su 
zadovoljeni obzirom da je srednji geometrijski poluprečnik "r" prstenastog uzemljivača 
veći od 5m kao minimalne dužine uzemljivača za odabrani nivo zaštite i specifične 
otpornosti tla. 
 
c. Unutrašnja gromobranska instalacija 
 
Prema JUS-IEC 1024-1 unutrašnju gromobransku instalaciju čini mjera izjednačenja 
potencijala. Prema navedenom u svim glavnim razvodnim tablama su predviđene šine za 
izjednačenje potencijala (JS-jednopotencijalna sabirnica) koje su povezane na sistem 
uzemljenje (temeljni uzemljivač) a preko istog je ostvarena međusobna veza. 
 
Takođe je na (JS) u RT predviđeno povezivanja : 
 
- zaštitne sabirnica u RT provodnikom PP 00 1x 16mm2, 
- metalni gelenderi na stepeništu, 
- i sve ostale metalne mase. 
 
čime je ostvareno izjednačenje potencijala stranih provodnih tijela i to što bliže tački 
ulaza instalacije u objekat. Izjednačenje potencijala stranih provodnih tijela izvesti 
provodnicima minimalanog presjeka Cu-16mm2 ili Al-25 mm2. 
 
Takođe je u  PMO  predviđeno  postavljanje  odvodnika  prenapona  na provodnicima 
pod naponom obzirom na TN sistem zaštite u instalaciji. Predviđeni su odvodnici 
prenapona tip V25-B3 (za fazne provodnike) proizvodnje OBO Betreman koji se montiraju 
na DIN šinu. 
 
Kompletan sklop zaštite od atmosferskog pražnjenja predviđen je u skladu važećih 
Tehničkim propisima i isti tako i izvesti. 
 
 
 
 
 
 
 
 
 



Prilikom izrade Projekta, projektant je koristio sledeće tehničke propise, standarde i 
literaturu: 
 

- Pravilnik o tehničkim normativima za električne instalacije niskog napona (“Sl.list 
SFRJ” broj 53/88) ,  

- Jugoslovenski standardi – Električne instalacije u zgradama – Zahtjevi za 
bezbjednost JUS N.B2.741/1989 , 

- Pravilnik o tehničkim normativima za električna postrojenja nazivnog napona iznad 
1.000V (“Sl.list SFRJ” broj 13/78) , 

- Zakon o zaštiti i spašavanju (’’Sl. list SRCG’’ broj 13/07, 05/08, 86/09, 32/11 i 
54/16),  

- Zakon o planiranju prostora i izgradnji objekata (“Sl.list CG” broj 64/17, 44/18, 
63/18) , 

- Zakon o zaštiti i zdravlju na radu (Sl. list RCG’’ broj 34/14, 44/18), 
- Opšti uslovi za isporuku električne energije (“Sl.list RCG” broj 1/90) , 
- Tehnička preporukaza priključke objekata potrošača na niskonaponsku mrezu TP-2 

(dopunjeno izdanje-Podgorica 2008) 
- Tehnička preporuka – tipizacija mjernih mjesta (Podgorica 2008) 
- Pravilnik o tehničkim normativima za izgradnju niskonaponskih nadzemnih vodova 

("SL. list SFRJ" br. 6/92 
- Pravilnik o standardima za električne instalacije u zgradama ("Sl.list SRJ", br. 

09/1986) 
- Pravilnik o tehničkim normativima za zaštitu niskonaponskih mreža i pripadajućih 

trafostanica ("SL. list SFRJ" br. 13/78 i i dopuna pravilnika (“Sl.list SRJ" br.37/95) 
- Pravilnik o tehničkim normativima za zaštitu elektroenergetskih postrojenja i 

uređaja od požara ("Sl.list SFRJ" br.74/90) ravilnik o tehničkim normativima za 
elektroenergetska postrojenja nazivnog napona iznad 1000 V (Sl.list SFRJ br.4/74. i 
13/78) 

- Pravilnik o tehničkim normativima za uzemljenja elektroenergetskih postrojenja 
nazivnog napona iznad 1000 V (Sl. list SRJ br.61/95) 

- Pravilnik o načinu izrade i sadržini tehničke dokumentacije za građenje objekta (SL 
CG 44/18 od 06.07.2018)  

- Opšti uslovi za isporuku električne energije ("Sl. list RCG" br. 1/90)  
- Pravilnik o tehničkim normativima za zaštitu elektroenergetskih postrojenja od 

prenapona ("Sl.list br. SFRJ", 44/1986) 
 
 
 
         Odgovorni inženjer: 
 
     Žarko Asanović,dipl.ing.el. 

 
 
 



 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.2.5. TEHNIČKI PRORAČUNI 



2. Proračun 
 
2.1. Bilans snaga 
 
Obračun jednovremene snage objekta je urađen pod sledećim pretpostavkama: 

- da nije potrebno jednovremeno startovanje više potrošača. 
 
U sljedećoj tabeli izračunata je ukupna instalisana snaga.  
 
 

 
 
Vršna snaga uređaja za magnetnu rezonancu i skenersko snimanje je po 70 kW. Vršna snaga 
uređaja za rentgensko snimanje je 40 kW. Zbir vršnih snaga ovih uređaja iznosi: 
 
PvrU=70 + 70 + 40 (kW) 
PvrU=180 (kW) 
 
 
 
VRŠNA SNAGA NA NIVOU OBJEKTA IZNOSI: 
 
P ukOBJ= PvrRT + PvrU 
 
 
P ukOBJ= 41,10 + 180 (kW) 
 
P vrOBJ= Kj x P ukOBJ = 0,90 (kW) x 221,10= 189,99 (kW) 
 
 
 
 
 
 
 
 
 
 

RT 
instalis

ana 
snaga 

koefici
jent 

jednov
rem. 

jednovre
mena 
snaga 

Broj tabli 
jednovre

mena 
snaga 

RT 82,20 0,50 41,10 

 
 
 
 
 

1 10,10 
ukupno:    1 41,10 



2.1 Proračun prelaznog otpora uzemljenja 
 
Kao uzemljivač ovdje se primjenjuje cjelokupna čelična armatura sa trakom Fe/Zn 25x4 
mm, postavljena u temelju objekta – temeljni uzemljivač, kako je to dato na crtežima u 
prilogu Projekta. 
Betonska armatura koja se može koristiti za temeljni uzemljivač mora da ima prečnik 
najmanje Ø 10mm. 
Proračun otpora rasprostiranja temeljnog uzemljivača će se izvršiti po obrscu: 

 D
R

2


  

 
gdje je:  

  - ukupni specifični otpor tla ; 
 D - prečnik kruga koji ima istu površinu kao površinski uzemljivač. 
 
Površina koju obuhvata temeljni uzemljivač objekta iznosi: 
P=422m2 

 

Prečnik kruga koji ima objekat iste površine: 
 

4
23,18

P
D m




   

 
Otpor rasprostiranja temeljnog  uzemljivača pri pretpostavljenoj specifičnoj  
otpornosti tla od 300  metara iznosiće: 

1

300
6, 47

2 2 23,18
R

D


  

  

 
Proračun otpora za radijalni – trakasti uzemljivač se računa na sljedeći način: 
















 99,941,1096,0

075,0

2500

314

300

2

2

2 xl
Hd

L
l

L
R nn


 

gdje je:  
  - ukupni specifični otpor tla - 300; 

 L – dužina trake od NN priključka do objekta – 50 m; 
 H – dubina ukopavanja trake – 0,6 m; 

  d – računski prečnik trake - 0,0125m. 
 
Ukupni otpor uzemljivača iznosi: 
 

1 2

1 2

64,64
3,93

16, 46

R R
R

R R
   

  

Prelazni otpor uzemljivača zadovoljava tehničke propise. 



2.2 Električni proračun 

 
Električni proračun dat je tabelarno u dva dijela : 
 
-Izbor usponskih vodova na trajno dopuštene struje, prema JUS N.B2.752 sa provjerom 
zaštite od preopterećenja, prema JUS N.B2.743 (tabela 1.) 
-Provjera na pad napona ( tabela 2.). 
 
Jednovremena (vršna) struja kabla na osnovu koje će se izvršiti provjera presjeka 
kabla će se računati po obrascu: 
 

cos3 


n

vn
b

U

P
I          ( A ) , gdje je: 

 
    cos - faktor snage ; 
    Pvn  prenosna snaga kabla; 
    Un=380V – nominalni napon . 
 
Provjera ovako izabranog presjeka kablova će se izvršiti i na kriterijum dozvoljenog pada 
napona od STS do mjesta priključka. Provjera će se izvršiti po obrascu: 

    

SUk

lP
u

n

vn




 

2

510
%       

(%) , gdje je: 

Pvn - vršna snaga; 
l (m) - dužina kabla na računatoj dionici ; 
Un= 380 V - nominalni napon; 
k = 53.3 Sm/mm2 . 
 

Provjera efikasnosti primijenjenog sistema zaštite,TN-C tj. sistema zaštite TN-cs od 
indirektnog dodira data je se u okviru projiekta niskonaponske kablovske mreže. 
 
 
 
     Žarko Asanović,dipl.ing.el. 
 

 



Instalisana Faktor Struja Tip i presjek Nosiv. "A" "B" "C" "D" "E" "F2" γ Duž.

snaga fi uz  fi snage optereće. kabla kabla Sm/ kabla do rela. u rela. ukup.
od do Pi (kW) / Pj (kW) cos φ Ib (A) (mm²) Id(A) / *Kk *Kt *Kz Iz(A) In(A) / I2 (A) / mm² l(m) % % %

TS RT 82.200 0.50 41.10 1.00 60.89 PP 00-A 4x50 94 D 1.00 1.00 1.50 141.00 80 1.35 108.00 zadovoljava 56.3 120 0.000 1.894 1.894

TS Magn. Rez. 70.000 1.00 70.00 1.00 103.70 PP 00-A 4x150 178 D 1.00 1.00 1.50 267.00 160 1.35 216.00 zadovoljava 56.3 100 0.000 0.896 0.896

TS Skener 70.000 1.00 70.00 1.00 103.70 PP 00-A 4x150 178 D 1.00 1.00 1.50 267.00 160 1.35 216.00 zadovoljava 56.3 120 0.000 1.075 1.075

TS Rentgen 40.000 1.00 40.00 1.00 59.26 PP 00-A 4x50 94 D 1.00 1.00 1.50 141.00 80 1.35 108.00 zadovoljava 56.3 120 0.000 1.843 1.843

RT str.krug 41 1.50 1.00 1.50 1.00 2.28 N2XH 5x2,5 30 B 1.00 1.00 1.00 30.00 16 1.35 21.60 zadovoljava 56.3 12 1.894 0.089 1.983

RT str.krug 2 0.80 1.00 0.80 1.00 3.64 N2XH 3x2,5 30 B 1.00 1.00 1.00 30.00 16 1.35 21.60 zadovoljava 56.3 12 1.894 0.281 2.175
Napomena:
"Ib" - struja za koju je strujni krug projektovan (u A) "F" - uslovi za uređaj -osigurač, koji štiti električni vod od preopterećenja
"Id" - trajno dopuštena struja (u A) za tip razvoda naveden u stavci "A" 1. Ib < In < Iz
"A" - tip električnog razvoda:  prema JUS N.B2. 752 2. I2 < 1.45 x Iz
"B" - trajno dozvoljena struja  Iz=Id x Kk x Kt x Kz (u A) * Kk - zbog paralelnog vodjenja kablova
"C" - In - nazivna struja zaštitnog uredjaja - osiguraca (u A). * Kt - zbog temperature ambijenta
"D" - koeficijent zaštitnog uredjaja - osiguraca (k) * Kz - zbog termičke otpornosti zemlje
"E" - I2 = In x k - struja kod koje zaštitni uređaj - osigurač pouzdano djeluje (u A) Žarko Asanović,dipl.ing.el.

faktori

    Tabelarni proračun  i izbor trajno dopuštene struje 
     i presjeka kabla, prema JUS N.B2. 752, sa provjerom  
     zaštite od preopterećenja  u skladu sa JUS N.B2. 743

Relacija Jednovremena snaga Korekcioni Pad napona



                    

                  

Operator:
Blažo Janković 

LUG LIGHT FACTORY Sp. z.o.o
Gorzowska street 11, 65-127 
Zielona Góra, Poland 
+382 68 316 989 
blazo.jankovic@lug.com.pl

                    

                  

Date:
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Project 1 - Ulcinj Ambulance extension
Quantity Luminaire (Luminous emittance)

19 LUG LIGHT FACTORY - 010483.5L12.212 7127
VOLICA 2.0 LED 1200 n/t ED 4550lm/840 PLX czarny
Luminous emittance 1
Fitting: 1xLED 4000K
Light output ratio: 100%
Lamp luminous flux: 4550 lm
Luminaire luminous flux: 4550 lm
Power: 35.5 W
Luminous efficacy: 128.2 lm/W

Colourimetric data
1x: CCT 4000 K, CRI 80

See our luminaire catalog for
an image of the luminaire.

8 LUG LIGHT FACTORY - 300031.00105 4421_3
LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y
Luminous emittance 1
Fitting: 1xLED 4000K
Light output ratio: 100.05%
Lamp luminous flux: 1750 lm
Luminaire luminous flux: 1751 lm
Power: 20.0 W
Luminous efficacy: 87.5 lm/W

Colourimetric data
1x: CCT 4000 K, CRI 80

See our luminaire catalog for
an image of the luminaire.

4 LUG LIGHT FACTORY - 300031.00107 4430_3
LUGSTAR SPOT LB LED p/t ED 1100lm/840 MAT IP44
bia³y
Luminous emittance 1
Fitting: 1xLED 4000K
Light output ratio: 100%
Lamp luminous flux: 1100 lm
Luminaire luminous flux: 1100 lm
Power: 13.0 W
Luminous efficacy: 84.6 lm/W

Colourimetric data
1x: CCT 4000 K, CRI 80

See our luminaire catalog for
an image of the luminaire.

29 LUG LIGHT FACTORY - 300061.00133 3834_4
OFFICE LB LED n/t ED 3200lm/840 MAT bia³y
Luminous emittance 1
Fitting: 1xLED 4000K
Light output ratio: 99.86%
Lamp luminous flux: 3200 lm
Luminaire luminous flux: 3196 lm
Power: 29.0 W
Luminous efficacy: 110.2 lm/W

Colourimetric data
1x: CCT 4000 K, CRI 80

See our luminaire catalog for
an image of the luminaire.

17 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX
LB LED 600 ED 3250lm/840 opal IP44 bia³y
Luminous emittance 1
Fitting: 1xLED 4000K
Light output ratio: 100%
Lamp luminous flux: 3250 lm
Luminaire luminous flux: 3250 lm
Power: 26.0 W
Luminous efficacy: 125.0 lm/W

Colourimetric data
1x: CCT 4000 K, CRI 80

See our luminaire catalog for
an image of the luminaire.
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Quantity Luminaire (Luminous emittance)

2 LUG LIGHT FACTORY - 300101.00018 4159 CALLA
LB LED 3400 840
Luminous emittance 1
Fitting: 1xLED 4000K
Light output ratio: 100%
Lamp luminous flux: 2200 lm
Luminaire luminous flux: 2200 lm
Power: 24.0 W
Luminous efficacy: 91.7 lm/W

Colourimetric data
1x: CCT 4000 K, CRI 80

See our luminaire catalog for
an image of the luminaire.

Total lamp luminous flux: 257300 lm, Total luminaire luminous flux: 257192 lm, Total Load: 2217.5 W, Luminous efficacy: 116.0 lm/W
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Site 1

LUG LIGHT FACTORY 300101.00018 4159 CALLA LB LED 3400 840

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 41.300 35.050 3.040 0.80
2 41.150 12.950 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019
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Site 1

Storey 1 (5)
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the conditions in which the luminaires are installed.
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Storey 1 (6)

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Views

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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Storey 1 (7), Illuminance values in [lx]

0.10 0.20 0.30 0.50 0.75 1.00 1.36 1.86 2.54 3.46 4.72 6.45 8.80 12 16

22 31 42 57 77 105 144 196 268 366 500 [lx]

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Views

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 01 - Ulaz

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 01 - Ulaz) Perpendicular illuminance (adaptive) [lx]
Height: 0.000 m, Wall zone: 0.100 m

142 (≥ 100) 125 155 0.88 0.81

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 3250 26.0 125.0

Lighting power density: 6.92 W/m² (Floor area of room 3.76 m²),
Lighting power density: 8.68 W/m² = 6.13 W/m²/100 lx (Area of working plane 3.00 m²)

Consumption: 29 kWh/a of maximum 150 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 01 - Ulaz / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 01 - Ulaz

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.250 0.751 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 01 - Ulaz / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 11



FIZIKALNA TERAP. : 02 - Hodnik

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 02 - Hodnik) Perpendicular illuminance (adaptive) [lx]
Height: 0.000 m, Wall zone: 0.100 m

145 (≥ 100) 96.7 172 0.67 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 9750 78.0 125.0

Lighting power density: 4.62 W/m² (Floor area of room 16.89 m²),
Lighting power density: 5.42 W/m² = 3.73 W/m²/100 lx (Area of working plane 14.38 m²)

Consumption: 86 kWh/a of maximum 600 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 02 - Hodnik / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 02 - Hodnik

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.874 0.752 3.040 0.80
2 5.621 0.752 3.040 0.80
3 9.369 0.752 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 02 - Hodnik / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - Hodnik toaleta

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 03 - Hodnik toaleta) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

209 (≥ 200) 130 248 0.62 0.52

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300031.00107 4430_3 LUGSTAR SPOT LB
LED p/t ED 1100lm/840 MAT IP44 bia³y

1100 13.0 84.6

Total via all luminaires 2200 26.0 84.6

Lighting power density: 6.10 W/m² = 2.91 W/m²/100 lx (Floor area of room 4.26 m²)

Consumption: 21 kWh/a of maximum 200 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - Hodnik toaleta / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - Hodnik toaleta

LUG LIGHT FACTORY 300031.00107 4430_3 LUGSTAR SPOT LB LED p/t ED 1100lm/840 MAT IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.600 0.888 2.700 0.80
2 0.600 2.665 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - Hodnik toaleta / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 15



FIZIKALNA TERAP. : 03 - WC 1

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 03 - WC 1) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

232 (≥ 200) 144 296 0.62 0.49

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 6.21 W/m² = 2.68 W/m²/100 lx (Floor area of room 3.22 m²)

Consumption: 16 kWh/a of maximum 150 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 1 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 1

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.855 0.942 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 1 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 2

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 03 - WC 2) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

251 (≥ 200) 170 307 0.68 0.55

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 7.55 W/m² = 3.01 W/m²/100 lx (Floor area of room 2.65 m²)

Consumption: 16 kWh/a of maximum 100 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 2 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 2

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.855 0.775 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 2 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 3

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 03 - WC 3) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

254 (≥ 200) 173 309 0.68 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 7.75 W/m² = 3.05 W/m²/100 lx (Floor area of room 2.58 m²)

Consumption: 16 kWh/a of maximum 100 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 3 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 3

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.750 0.860 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 3 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 4

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 03 - WC 4) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

255 (≥ 200) 175 310 0.69 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 7.78 W/m² = 3.06 W/m²/100 lx (Floor area of room 2.57 m²)

Consumption: 16 kWh/a of maximum 100 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 4 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 03 - WC 4

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.750 0.857 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 03 - WC 4 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 04 - Cekaonica

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 04 - Cekaonica) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

226 (≥ 200) 152 271 0.67 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 6500 52.0 125.0

Lighting power density: 4.24 W/m² (Floor area of room 12.26 m²),
Lighting power density: 4.81 W/m² = 2.13 W/m²/100 lx (Area of working plane 10.82 m²)

Consumption: 100 kWh/a of maximum 450 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 04 - Cekaonica / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 04 - Cekaonica

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.250 1.226 3.040 0.80
2 1.250 3.678 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 04 - Cekaonica / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 05 - Prijem

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 05 - Prijem) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

408 (≥ 300) 277 508 0.68 0.55

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 6392 58.0 110.2

Lighting power density: 6.57 W/m² (Floor area of room 8.82 m²),
Lighting power density: 7.57 W/m² = 1.86 W/m²/100 lx (Area of working plane 7.66 m²)

Consumption: 130 kWh/a of maximum 350 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 05 - Prijem / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 05 - Prijem

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.250 0.796 3.040 0.80
2 1.250 2.746 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 05 - Prijem / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 06 - Med. sestra

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 06 - Med. sestra) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

540 (≥ 500) 389 633 0.72 0.61

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 9588 87.0 110.2

Lighting power density: 9.60 W/m² (Floor area of room 9.07 m²),
Lighting power density: 11.17 W/m² = 2.07 W/m²/100 lx (Area of working plane 7.79 m²)

Consumption: 240 kWh/a of maximum 350 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 06 - Med. sestra / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 28



FIZIKALNA TERAP. : 06 - Med. sestra

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.675 0.975 3.040 0.80
2 2.325 0.975 3.040 0.80
3 3.975 0.975 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 06 - Med. sestra / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 29



FIZIKALNA TERAP. : 07 - Ljekar

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 07 - Ljekar) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

504 (≥ 500) 343 618 0.68 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 010483.5L12.212 7127 VOLICA 2.0 LED
1200 n/t ED 4550lm/840 PLX czarny

4550 35.5 128.2

Total via all luminaires 13650 106.5 128.2

Lighting power density: 8.39 W/m² (Floor area of room 12.70 m²),
Lighting power density: 9.46 W/m² = 1.88 W/m²/100 lx (Area of working plane 11.26 m²)

Consumption: 290 kWh/a of maximum 450 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 07 - Ljekar / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 07 - Ljekar

LUG LIGHT FACTORY 010483.5L12.212 7127 VOLICA 2.0 LED 1200 n/t ED 4550lm/840 PLX czarny

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.625 1.371 3.040 0.80
2 2.300 1.371 3.040 0.80
3 3.975 1.371 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 07 - Ljekar / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 08 - Ordinacija

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 08 - Ordinacija) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

443 (≥ 300) 194 594 0.44 0.33

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 010483.5L12.212 7127 VOLICA 2.0 LED
1200 n/t ED 4550lm/840 PLX czarny

4550 35.5 128.2

Total via all luminaires 13650 106.5 128.2

Lighting power density: 6.73 W/m² (Floor area of room 15.83 m²),
Lighting power density: 7.49 W/m² = 1.69 W/m²/100 lx (Area of working plane 14.21 m²)

Consumption: 240 kWh/a of maximum 600 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 08 - Ordinacija / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 08 - Ordinacija

LUG LIGHT FACTORY 010483.5L12.212 7127 VOLICA 2.0 LED 1200 n/t ED 4550lm/840 PLX czarny

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.765 0.523 3.040 0.80
2 1.765 2.173 3.040 0.80
3 1.765 3.823 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 08 - Ordinacija / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 08 - Ordinacija

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

General
Surface Result Average (Target) Min Max Min/average Min/max

1 Calculation surface 1 Perpendicular illuminance [lx]
Height: 0.800 m

516 422 590 0.82 0.72

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 08 - Ordinacija / Calculation surfaces

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 09 - Sala za fizikalnu terapiju

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (FIZIKALNA TERAP. : 09 - Sala
za fizikalnu terapiju)

Perpendicular illuminance
(adaptive) [lx]
Height: 0.800 m, Wall zone:
0.100 m

317 (≥ 300) 193 438 0.61 0.44

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

8 LUG LIGHT FACTORY - 010483.5L12.212 7127 VOLICA 2.0 LED
1200 n/t ED 4550lm/840 PLX czarny

4550 35.5 128.2

Total via all luminaires 36400 284.0 128.2

Lighting power density: 3.90 W/m² (Floor area of room 72.88 m²),
Lighting power density: 4.13 W/m² = 1.30 W/m²/100 lx (Area of working plane 68.69 m²)

Consumption: 1000 kWh/a of maximum 2600 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 09 - Sala za fizikalnu terapiju / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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FIZIKALNA TERAP. : 09 - Sala za fizikalnu terapiju

LUG LIGHT FACTORY 010483.5L12.212 7127 VOLICA 2.0 LED 1200 n/t ED 4550lm/840 PLX czarny

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.175 6.476 3.040 0.80
2 1.175 9.176 3.040 0.80
3 4.250 1.725 3.040 0.80
4 7.125 1.725 3.040 0.80
5 10.000 1.725 3.040 0.80
6 4.250 6.025 3.040 0.80
7 7.125 6.025 3.040 0.80
8 10.000 6.025 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / FIZIKALNA TERAP. : 09 - Sala za fizikalnu terapiju / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 01 - Ulaz

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 01 - Ulaz) Perpendicular illuminance (adaptive) [lx]
Height: 0.000 m, Wall zone: 0.100 m

141 (≥ 100) 125 155 0.89 0.81

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 3250 26.0 125.0

Lighting power density: 6.93 W/m² (Floor area of room 3.75 m²),
Lighting power density: 8.70 W/m² = 6.17 W/m²/100 lx (Area of working plane 2.99 m²)

Consumption: 29 kWh/a of maximum 150 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 01 - Ulaz / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 01 - Ulaz

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.250 0.750 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 01 - Ulaz / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 02 - Hodnik

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 02 - Hodnik) Perpendicular illuminance (adaptive) [lx]
Height: 0.000 m, Wall zone: 0.100 m

144 (≥ 100) 101 168 0.70 0.60

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 9750 78.0 125.0

Lighting power density: 4.63 W/m² (Floor area of room 16.86 m²),
Lighting power density: 5.43 W/m² = 3.76 W/m²/100 lx (Area of working plane 14.36 m²)

Consumption: 86 kWh/a of maximum 600 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 02 - Hodnik / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 02 - Hodnik

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.771 0.745 3.040 0.80
2 5.621 0.745 3.040 0.80
3 9.471 0.745 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 02 - Hodnik / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - Hodnik toaleta

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 03 - Hodnik toaleta) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

212 (≥ 200) 131 253 0.62 0.52

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300031.00107 4430_3 LUGSTAR SPOT LB
LED p/t ED 1100lm/840 MAT IP44 bia³y

1100 13.0 84.6

Total via all luminaires 2200 26.0 84.6

Lighting power density: 6.18 W/m² = 2.92 W/m²/100 lx (Floor area of room 4.21 m²)

Consumption: 21 kWh/a of maximum 150 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - Hodnik toaleta / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - Hodnik toaleta

LUG LIGHT FACTORY 300031.00107 4430_3 LUGSTAR SPOT LB LED p/t ED 1100lm/840 MAT IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.600 0.877 2.700 0.80
2 0.600 2.630 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - Hodnik toaleta / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 1

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 03 - WC 1) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

254 (≥ 200) 174 309 0.69 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 7.78 W/m² = 3.06 W/m²/100 lx (Floor area of room 2.57 m²)

Consumption: 16 kWh/a of maximum 100 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 1 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 1

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.855 0.751 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 1 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 2

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 03 - WC 2) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

232 (≥ 200) 144 296 0.62 0.49

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 6.21 W/m² = 2.68 W/m²/100 lx (Floor area of room 3.22 m²)

Consumption: 16 kWh/a of maximum 150 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 2 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 45



RENDGEN : 03 - WC 2

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.855 0.942 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 2 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 3

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 03 - WC 3) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

248 (≥ 200) 162 306 0.65 0.53

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 7.34 W/m² = 2.96 W/m²/100 lx (Floor area of room 2.72 m²)

Consumption: 16 kWh/a of maximum 100 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 3 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 3

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.750 0.908 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 3 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 4

Clearance height: 2.700 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 03 - WC 4) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

264 (≥ 200) 188 315 0.71 0.60

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300031.00105 4421_3 LUGSTAR SPOT LB
LED p/t ED 1750lm/840 IP44 bia³y

1751 20.0 87.5

Total via all luminaires 1751 20.0 87.6

Lighting power density: 8.49 W/m² = 3.21 W/m²/100 lx (Floor area of room 2.36 m²)

Consumption: 16 kWh/a of maximum 100 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 4 / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 03 - WC 4

LUG LIGHT FACTORY 300031.00105 4421_3 LUGSTAR SPOT LB LED p/t ED 1750lm/840 IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.750 0.785 2.700 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 03 - WC 4 / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 04 - Cekaonica

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 04 - Cekaonica) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

226 (≥ 200) 151 270 0.67 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 6500 52.0 125.0

Lighting power density: 4.28 W/m² (Floor area of room 12.14 m²),
Lighting power density: 4.86 W/m² = 2.14 W/m²/100 lx (Area of working plane 10.71 m²)

Consumption: 100 kWh/a of maximum 450 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 04 - Cekaonica / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 04 - Cekaonica

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.250 1.214 3.040 0.80
2 1.250 3.642 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 04 - Cekaonica / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 05 - Prijem

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 05 - Prijem) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

407 (≥ 300) 277 510 0.68 0.54

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 6392 58.0 110.2

Lighting power density: 6.57 W/m² (Floor area of room 8.82 m²),
Lighting power density: 7.57 W/m² = 1.86 W/m²/100 lx (Area of working plane 7.66 m²)

Consumption: 130 kWh/a of maximum 350 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 05 - Prijem / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 05 - Prijem

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.250 2.765 3.040 0.80
2 1.250 0.815 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 05 - Prijem / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 06 - Med. sestra

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 06 - Med. sestra) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

539 (≥ 500) 391 629 0.73 0.62

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 9588 87.0 110.2

Lighting power density: 9.60 W/m² (Floor area of room 9.07 m²),
Lighting power density: 11.17 W/m² = 2.07 W/m²/100 lx (Area of working plane 7.79 m²)

Consumption: 240 kWh/a of maximum 350 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 06 - Med. sestra / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 06 - Med. sestra

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.675 0.975 3.040 0.80
2 2.325 0.975 3.040 0.80
3 3.975 0.975 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 06 - Med. sestra / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 07 - Ljekar

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 07 - Ljekar) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

503 (≥ 500) 343 615 0.68 0.56

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

3 LUG LIGHT FACTORY - 010483.5L12.212 7127 VOLICA 2.0 LED
1200 n/t ED 4550lm/840 PLX czarny

4550 35.5 128.2

Total via all luminaires 13650 106.5 128.2

Lighting power density: 8.39 W/m² (Floor area of room 12.70 m²),
Lighting power density: 9.46 W/m² = 1.88 W/m²/100 lx (Area of working plane 11.26 m²)

Consumption: 290 kWh/a of maximum 450 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 07 - Ljekar / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 07 - Ljekar

LUG LIGHT FACTORY 010483.5L12.212 7127 VOLICA 2.0 LED 1200 n/t ED 4550lm/840 PLX czarny

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.625 1.365 3.040 0.80
2 2.300 1.365 3.040 0.80
3 3.975 1.365 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 07 - Ljekar / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 08 - Hodnik

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 08 - Hodnik) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

206 (≥ 100) 144 253 0.70 0.57

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 6500 52.0 125.0

Lighting power density: 3.90 W/m² (Floor area of room 13.33 m²),
Lighting power density: 4.42 W/m² = 2.15 W/m²/100 lx (Area of working plane 11.77 m²)

Consumption: 100 kWh/a of maximum 500 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 08 - Hodnik / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 08 - Hodnik

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.175 1.337 3.040 0.80
2 1.175 4.337 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 08 - Hodnik / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 09 - Hodnik

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 09 - Hodnik) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

231 (≥ 100) 191 274 0.83 0.70

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 3250 26.0 125.0

Lighting power density: 8.82 W/m² = 3.81 W/m²/100 lx (Floor area of room 2.95 m²)

Consumption: 50 kWh/a of maximum 150 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 09 - Hodnik / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 09 - Hodnik

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 0.995 0.737 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 09 - Hodnik / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 10 - Kontrolna soba

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 10 - Kontrolna soba) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

565 (≥ 500) 424 676 0.75 0.63

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 6392 58.0 110.2

Lighting power density: 12.47 W/m² = 2.21 W/m²/100 lx (Floor area of room 4.65 m²)

Consumption: 160 kWh/a of maximum 200 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 10 - Kontrolna soba / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 10 - Kontrolna soba

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.000 0.513 3.040 0.80
2 1.000 1.813 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 10 - Kontrolna soba / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 11 - Magnet sala

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 11 - Magnet sala) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

341 (≥ 300) 225 428 0.66 0.53

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

4 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 12784 116.0 110.2

Lighting power density: 4.64 W/m² (Floor area of room 25.00 m²),
Lighting power density: 5.05 W/m² = 1.48 W/m²/100 lx (Area of working plane 22.99 m²)

Consumption: 420 kWh/a of maximum 900 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 11 - Magnet sala / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 11 - Magnet sala

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.325 0.811 3.040 0.80
2 4.825 0.811 3.040 0.80
3 1.325 3.161 3.040 0.80
4 4.825 3.161 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 11 - Magnet sala / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 12 - Hodnik/Garderoba

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 12 - Hodnik/Garderoba) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

241 (≥ 200) 151 305 0.63 0.50

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300091.00076 4261 RAYLUX LB LED 600
ED 3250lm/840 opal IP44 bia³y

3250 26.0 125.0

Total via all luminaires 6500 52.0 125.0

Lighting power density: 6.18 W/m² (Floor area of room 8.41 m²),
Lighting power density: 7.43 W/m² = 3.08 W/m²/100 lx (Area of working plane 7.00 m²)

Consumption: 43 kWh/a of maximum 300 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 12 - Hodnik/Garderoba / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 12 - Hodnik/Garderoba

LUG LIGHT FACTORY 300091.00076 4261 RAYLUX LB LED 600 ED 3250lm/840 opal IP44 bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.000 2.950 3.040 0.80
2 1.000 0.750 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 12 - Hodnik/Garderoba / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 68



RENDGEN : 13 - Kontrolna soba

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 13 - Kontrolna soba) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

554 (≥ 500) 413 663 0.75 0.62

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 6392 58.0 110.2

Lighting power density: 12.08 W/m² = 2.18 W/m²/100 lx (Floor area of room 4.80 m²)

Consumption: 160 kWh/a of maximum 200 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 13 - Kontrolna soba / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 13 - Kontrolna soba

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.000 0.550 3.040 0.80
2 1.000 1.900 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 13 - Kontrolna soba / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 14 - Skener sala

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 14 - Skener sala) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

340 (≥ 300) 225 427 0.66 0.53

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

4 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 12784 116.0 110.2

Lighting power density: 4.64 W/m² (Floor area of room 25.00 m²),
Lighting power density: 5.05 W/m² = 1.48 W/m²/100 lx (Area of working plane 22.99 m²)

Consumption: 420 kWh/a of maximum 900 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 14 - Skener sala / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 14 - Skener sala

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.325 0.800 3.040 0.80
2 4.825 0.800 3.040 0.80
3 1.325 3.150 3.040 0.80
4 4.825 3.150 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 14 - Skener sala / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 15 - Rendgen / Mamograf

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 15 - Rendgen / Mamograf) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

334 (≥ 300) 138 482 0.41 0.29

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

4 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 12784 116.0 110.2

Lighting power density: 4.23 W/m² (Floor area of room 27.40 m²),
Lighting power density: 4.62 W/m² = 1.38 W/m²/100 lx (Area of working plane 25.13 m²)

Consumption: 420 kWh/a of maximum 1000 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 15 - Rendgen / Mamograf / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.

Page 73



RENDGEN : 15 - Rendgen / Mamograf

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 4.225 0.700 3.040 0.80
2 4.225 2.700 3.040 0.80
3 4.225 4.700 3.040 0.80
4 1.100 1.350 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 15 - Rendgen / Mamograf / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 16 - Kontrolna soba

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 16 - Kontrolna soba) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

555 (≥ 500) 406 665 0.73 0.61

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 6392 58.0 110.2

Lighting power density: 12.08 W/m² = 2.18 W/m²/100 lx (Floor area of room 4.80 m²)

Consumption: 160 kWh/a of maximum 200 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 16 - Kontrolna soba / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 16 - Kontrolna soba

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.000 1.850 3.040 0.80
2 1.000 0.500 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 16 - Kontrolna soba / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 17 - Komora za film

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 17 - Komora za film) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.000 m

308 (≥ 300) 220 374 0.71 0.59

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

1 LUG LIGHT FACTORY - 300061.00133 3834_4 OFFICE LB LED n/t
ED 3200lm/840 MAT bia³y

3196 29.0 110.2

Total via all luminaires 3196 29.0 110.2

Lighting power density: 6.04 W/m² = 1.96 W/m²/100 lx (Floor area of room 4.80 m²)

Consumption: 100 kWh/a of maximum 200 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 17 - Komora za film / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 17 - Komora za film

LUG LIGHT FACTORY 300061.00133 3834_4 OFFICE LB LED n/t ED 3200lm/840 MAT bia³y

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.000 1.200 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 17 - Komora za film / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 18 - Soba za ultrazvuk

Clearance height: 3.040 m, Reflection factors: Ceiling 70.0%, Walls 50.0%, Floor 20.0%, Maintenance factor: 0.80

Workplane
Surface Result Average (Target) Min Max Min/average Min/max

1 Workplane (RENDGEN : 18 - Soba za ultrazvuk) Perpendicular illuminance (adaptive) [lx]
Height: 0.800 m, Wall zone: 0.100 m

343 (≥ 300) 226 418 0.66 0.54

# Luminaire Φ(Luminaire) [lm] Power [W] Luminous efficacy [lm/W]

2 LUG LIGHT FACTORY - 010483.5L12.212 7127 VOLICA 2.0 LED
1200 n/t ED 4550lm/840 PLX czarny

4550 35.5 128.2

Total via all luminaires 9100 71.0 128.2

Lighting power density: 5.70 W/m² (Floor area of room 12.45 m²),
Lighting power density: 6.48 W/m² = 1.89 W/m²/100 lx (Area of working plane 10.96 m²)

Consumption: 260 kWh/a of maximum 450 kWh/a

The energy consumption quantities do not take into account light scenes and their dimming levels.

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 18 - Soba za ultrazvuk / Summary

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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RENDGEN : 18 - Soba za ultrazvuk

LUG LIGHT FACTORY 010483.5L12.212 7127 VOLICA 2.0 LED 1200 n/t ED 4550lm/840 PLX czarny

No. X [m] Y [m] Mounting height [m] Maintenance factor

1 1.175 1.325 3.040 0.80
2 1.175 3.975 3.040 0.80

Project 1 - Ulcinj Ambulance extension 10/12/2019

Site 1 / Building 1 / Storey 1 / RENDGEN : 18 - Soba za ultrazvuk / Luminaire layout plan

The project is not the offer as concerns law. The presented results are
approximate and may change. The actual results may vary depending on

the conditions in which the luminaires are installed.
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