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Volume 4, Section 2 – Breakdown of the Lump Sum Price

New Electric Traction Substation Trebešica – RIoM

Summary of the Breakdown of the Lump Sum Price

Item Description
L.S. Amount

in EUR

A. General items -                       

B. Construction part -                       

C. Technological part -                       

D. Mandatory Spare Parts for Technological Part -                       

E. Mandatory Tools -                       

-                       

-                       

-                       

Signature:

(The Person(s) authorized to sign on behalf of the Contractor)

Contractor:

Subtotal A + B + C + D + E

Contingencies 5% of subtotal A + B + C + D + E.

(Total of Dayworks - Provisional Sum)

Total Contract Price

....................................................................................

....................................................................................



Volume 4, Section 2 – Breakdown of the Lump Sum Price

New Electric Traction Substation Trebešica – RIoM

A. General items

No. Item Description Unit
Lump Sum Price

(EUR)

A.1
Setting up of Contractor’s facilities,  temporary fencing, etc, 

maintenance during the Contract period and removal of site facilities, 

at end the of the Contract, etc.

L. S. -                        

A.2 Additional exploration/survey works L. S. -                        

A.3 Additional surveying of the area L. S. -                        

A.4

Surveyor activities - surveyor documents, geometric plans for 

permanent annexation of land, for temporary annexation of land to 

restrict ownership titles for future easements and the pertinent buy-in 

files (if necessary).

L. S. -                        

A.5
Design works – detail document (the main project design), including all 

changes and their incorporations in line with the Employer´s 

comments.

L. S. -                        

A.6
Engineering activity (detail document) – acquisition of approving 

statements, positions, decisions and relevant building permits.
L. S. -                        

A.7

Engineering activity (EA during construction of the Works) - discussing 

the design in the event of changes in the design document during 

construction of the Works, providing for changes in building permits, 

approvals and decisions in the event of changes in the design 

document, providing for the issuing of the relevant approval decisions, 

including certificates of the effectiveness, decisions concerning early 

use of the Works, trial operation and the like.

L. S. -                        

A.8
As-built document of the Works execution including surveyor 

measurements of the as-built Works and additional geometrical plans 

to the end of concluding easement agreements and the like.

L. S. -                        

A.9

Engineering activity - settlement of property titles - securing legal titles 

to the land plots annexed by the virtue of the Works, including the 

preparation and filing for entries in the land registry and acquisition of 

the necessary expropriation decisions.

L. S. -                        

A.10 Operation and Maintenance Manuals L. S. -                        

A.11 Training L. S. -                        

A.12 Attendance during Defect Notification Period (Costs of Staff) L. S. -                        

A.13
Production and installation of an information board at the construction 

beginning pursuant to EU legislation
L. S. -                        

A.14
Production and installation of a plaque upon the completion of the 

Works pursuant to EU legislation
L. S. -                        

-                        

Note:

The acronym "L. S." stands for the "Lump Sum".

TOTAL LUMP SUM PRICE - A. General items



Volume 4, Section 2 – Breakdown of the Lump Sum Price

New Electric Traction Substation Trebešica – RIoM

B. Construction part (Site preparation and Construction works)

No. Item Description Unit
Lump Sum Price

(EUR)

B.1 Dismantling of the existing technology and structures L. S. -                        

B.2 Costs for transportation of debris to depot (50 km) L. S. -                        

B.3 Retaining walls L. S. -                        

B.4 Drainage works L. S. -                        

B.5 Preparatory terrain works (landscaping) L. S. -                        

B.6 110 kV substation - construction part L. S. -                        

B.7 Transformer outpost - construction part L. S. -                        

B.8 Substation building - construction part L. S. -                        

B.9 Substation building - cesspool L. S. -                        

B.10 Substation building - rainwater accumulation tank L. S. -                        

B.11 Substation fence L. S. -                        

-                        

Note:

The acronym "L. S." stands for the "Lump Sum".

TOTAL LUMP SUM PRICE - B. Construction part
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New Electric Traction Substation Trebešica – RIoM

C. Technological part (Technology equipment & Commissioning)

No. Item Description Unit
Lump Sum Price

(EUR)

C.1 Modification of high voltage supply line 110 kV L. S. -                        

C.2 110 kV substation - technological part L. S. -                        

C.3 Single-conductor 110 kV cables L. S. -                        

C.4 Transformer outpost - technological part L. S. -                        

C.5 25 kV switchgear - technological part L. S. -                        

C.6 Overhead contact line connection L. S. -                        

C.7 Control system and remote control (SCADA) L. S. -                        

C.8 Own consumption L. S. -                        

C.9 Alternative power supply L. S. -                        

C.10 Low voltage cable feeder L. S. -                        

C.11 Outdoor lighting L. S. -                        

C.12 Protective and operating earthing L. S. -                        

C.13 Transmission and telecom system L. S. -                        

C.14 Fire detection and fire alarm systems L. S. -                        

C.15 Mechanical access control and electronic security signalling L. S. -                        

C.16 Outdoor HD monitoring device with storage unit L. S. -                        

-                        

Note:

The acronym "L. S." stands for the "Lump Sum".

TOTAL LUMP SUM PRICE - C. Technological part


